
APPLICATION FOR 
DEVELOPMENT CONSTRUCTION PERMIT 

Application Date: 
Permit Application Fee: 

FOR CITY USE ONLY Received by: 
Construction Coordination Meeting Date: 

INSTRUCTIONS: 

1. Complete this form and attach all necessary documents.
2. If you have any questions or need additional information, contact the Public Works Department – Transportation 

Development Engineering Division at (970) 962-2501.
3. Submit the Application and pay the Permit Fee at the Public Works Department front desk, which is located at 

2525 W. First Street. 
PROJECT INFORMATION: 
Project Name (as approved by the City): 

Project A.K.A. (Marketing name if different from Project Name): 

Project Location: 

Property Owner (At the time of this permit issuance): 
Individual Name: 
Company Name: 

Address: 
Phone number(s): 

Office: 
Cell: 
Fax: 

Email: 

Applicant/Project Manager (The primary contact person for all matters regarding this project, and the person responsible 
for all matters referencing “the Developer” in the Development Agreement for this project): 

Individual Name: 
Company Name: 

Address: 
Phone number(s): 

Office: 
Cell: 
Fax: 

Email: 

cityofloveland.orgPublic Works Department | Transportation Engineering 
2525 West First Street, Loveland, CO 80537  970.962.2524 | TDD: 970.962.2620 1
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Project Engineer (A Colorado licensed professional engineer who is the civil engineer, the person responsible for the 
design of this project, responsible for certification that improvements are constructed in accordance with approved plans, 
responsible for making revisions to plans with City approval and for providing record drawings): 

Individual Name: 
Company Name: 

Address: 
Phone number(s): 

Office: 
Cell: 
Fax: 

Email: 

Developer (The party or parties referenced in the Development Agreement who are responsible for the Developer’s 
obligations contained in the Agreement – add additional names below): 

Individual Name: 
Company Name: 

Address: 
Phone number(s): 

Office: 
Cell: 
Fax: 

Email: 

General Contractor (The contractor in overall charge of the public infrastructure construction): 
Individual Name: 
Company Name: 

Address: 
Phone number(s): 

Office: 
Cell: 
Fax: 

Email: 

If you have no General Contractor, list all other contractors below. 

Grading contractor: 
Individual Name: 
Company Name: 

Address: 
Phone number(s): 

Office: 
Cell: 
Fax: 

Email: 

Utility contractor: 
Individual Name: 
Company Name: 

Address: 
Phone number(s): 

Office: 
Cell: 
Fax: 

Email: 
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Concrete contractor for flat work: 
Individual Name: 
Company Name: 

Address: 
Phone number(s): 

Office: 
Cell: 
Fax: 

Email: 

Concrete contractor for structures: 
Individual Name: 
Company Name: 

Address: 
Phone number(s): 

Office: 
Cell: 
Fax: 

Email: 

Paving contractor: 
Individual Name: 
Company Name: 

Address: 
Phone number(s): 

Office: 
Cell: 
Fax: 

Email: 

Landscape contractor: 
Individual Name: 
Company Name: 

Address: 
Phone number(s): 

Office: 
Cell: 
Fax: 

Email: 

Other contractors and parties involved in the project: 
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SUBMIT THE FOLLOWING ITEMS WITH A COMPLETED APPLICATION FORM: 
 8½”x11” copy of a Vicinity Map
 Copies of the approved Public Improvement Construction Plans for the project
 Proposed Project Schedule
 Project quantities and cost estimate for all of the public improvements to be constructed.  This information must

be submitted in the format shown on the attached form titled “Public Improvement Opinion of Cost Estimate
Sheet.”  The estimate shall be prepared and stamped by a Professional Engineer.  These quantities and costs
are also to be submitted in an electronic spreadsheet format.

 Traffic control plan(s) for the project
 Copy of approved Development Agreement (if applicable)
 Copies of any Easements for the project
 Proposed haul routes shown on a City map (if applicable)
 Shop drawings (if applicable)
 Certificate of Insurance
 Other:

CONSTRUCTION COORDINATION MEETING:  A construction coordination meeting to discuss plans and special 
requirements for your project is optional for all development projects.  If held, the people required to attend the meeting are 
the Project Manager, Project Engineer, Developer, Architect/Land Planner and General Contractor (if no General 
Contractor, representatives for each of the contractors expected to work on this project).  A construction coordination 
meeting will only be held at the request of the Applicant. 

People to attend:  List the people’s names and their respective titles for those who will attend the construction 
coordination meeting: 

Name Title 

ESTIMATED COST OF INFRASTRUCTURE IMPROVEMENTS:  Provide the estimated value of all public infrastructure 
improvements that will be constructed and accepted by the City to own and maintain.  The estimate shall be in the same 
format as the attached sheet titled “Public Improvement Opinion of Cost Estimate Sheet.” 

Public infrastructure estimated cost: $ 

I certify that the information on this permit application along with the required additional submittals are true and correct to 
the best of my knowledge, and that in filing this application, I am acting with the knowledge, consent, and authority of the 
owners of the property (including all owners having legal or equitable interest in the real property, as defined in Section 
1.04.020 of the City Code; and including common areas legally connected to or associated with the property which is the 
subject of this application) without whose consent and authority the requested action could not lawfully be accomplished.  
Pursuant to said authority, I hereby permit City officials to enter upon the property for purposes of inspection and, if 
necessary, to enter upon such property to perform work required of the applicant if the applicant were to fail to perform the 
required work. 

Applicant Signature Date 
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Project Information

Project Name:

PZ#

Description of Project, including purpose and other relevant information like phasing

•  I certify that I am acting with the knowledge, consent, and authority of the owners of the property

(including all owners having legal or equitable interest in the real property, as defined in Section

1.04.020 of the City Code and common areas legally connected to or associated with the property.

Signature: ____________________________________________ Date: ________________

Phase  ______     of   ______  (Separate summaries shall be provided for each phase if applicable)

Certification by Professional Engineer

•  I certify that the information provided on this form is true and correct to the best of my knowledge.

Location (Describe property location and major crossroads)

Address (of Existing Buildings or Property)

Legal Description  (Lots, Blocks, Tracts and Subdivision Name)

Place Professional Engineer Stamp Here

PUBLIC IMPROVEMENTS OPINION OF COSTS

Provide the following estimated value of the public improvements that will be constructed and accepted

by the City to own and maintain.  The units presented here are intended to assist in providing consistent

units and quantities for review. Provide additional items if they are not shown on this list, but may be

included in the project.  In addition, separate summaries shall be provided for adjacent, on-site and off-

site public improvements.



Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Stockpile Topsoil CY

Straw Bales EA

Inlet Protection EA

Silt Fence LF

Sediment Trap EA

Vehicle Tracking Pad EA

Erosion Control Subtotal

Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Clearing and Grubbing LS

Removal of Structures and Obstructions EA

Subgrade Preparation SY

Excavation CY

Borrow CY

Fill CY

Rock Excavation CY

Filter Material CY

Lime Treatment SY

Asphalt Patching TON

Asphalt Pavement TON

Base Course TON

Concrete Pavement SY-IN

Geo-textile SY

Riprap CY

Survey Monuments EA

Survey Manholes EA

Adjust Valves EA

Adjust Monuments EA

Median Cover Material (Concrete) SY

Street Improvements Subtotal

Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Bridge Structure EA

Culverts EA

Guardrail LF

Railing (Pedestrian) LF

Erosion Control

Street Improvements

Structures
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Railing (Traffic) LF

Headwalls EA

Structures Subtotal

Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Sidewalk Grading SY

4-Inch Thick Sidewalk SY

6-Inch Thick Sidewalk SY

Directional Curb Ramp SY

Corner Curb Ramp SY

Mid Block Ramp SY

Concrete Bikeway SY

Sidewalk Chase EA

Curb & Gutter Grading LF

Curb & Gutter - Type II LF

Curb & Gutter - Type I LF

Glue-down Curb LF

Pedestrian and Bikeway Facilities Subtotal

Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Standard Pedestrian Light EA

Standard Street Light EA

Street Lighting Subtotal

Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Standard Street Signs EA

Standard Sign Post EA

Standard Regulatory Signs EA

Standard Speed Limit Signs EA

Latex Paint (4 inches) LF

Latex Paint (8 inches) LF

Latex Paint (12 inches) LF

Latex Paint (18 inches) LF

Latex Paint (24 inches) LF

Epoxy Pavement Markings (4 inches) LF

Epoxy Pavement Markings (8 inches) LF

Epoxy Pavement Markings (12 inches) LF

Street Lighting - Local & Minor Collector Streets in Loveland (City Limits Only)

Traffic Signals, Signing, & Striping

Pedestrian and Bikeway Facilities
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Epoxy Pavement Markings (18 inches) LF

Epoxy Pavement Markings (24 inches) LF

Preformed Tape for Symbols & Crosswalks LF

Preformed Thermoplastic SF

Traffic Signals EA

Traffic Signals, Signing, & Striping Subtotal

Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Traffic Control LS

Work Zone Traffic Control Subtotal

Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Grading SY

Inlets EA

Manholes EA

Pipe (Material Type - Size) LF

Trickle Channel (width) LF

Storm Drainage Facilities Subtotal

Description Units Unit Cost
Estimated 

Quantity
Item Cost

Mobilization LS

Water Main (Material Type - Size) (including main 

fittings, main valves, temp blow-offs, standard bedding, 

thrust restraint)

LF

Testing & Disinfection LS

Fire hydrant assembly complete (including tee, lateral 

and valve
EA

Special Valves (Not inlcuding main or fire hydrant) EA

3/4" - 1" Meter Services/Pits (including saddle, corp 

stop, service line, curb stop, yoke, meter pit)
EA

1.5" - 6" Meter Services/Vaults (including saddle/fitting, 

corp or valve, service line, curb stop or valve, meter 

set, meter)

EA

Irrigation service (w/ meter pit or vault) - Size EA

Irrigation service Water Rights EA

Steel Casing LF

Pressure Reducing Valve Vault EA

Special Lowering/ Crossing EA

Special Tie-in/Connection/Wet tap EA

Work Zone Traffic Control

Storm Drainage Facilities

Public Water System
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Inline blow off and outlet structure (large main) EA

Air and Vacuum Release Valve and Vault Assembly EA

Special Bedding CY

Asphalt Repair & Removal CY

Site Restoration & Reveg. CY

Traffic Control CY

Erosion Control LS

Public Water System Subtotal

Description Units Unit Cost
Estimated 

Quantity
Item Cost

Mobilization LS

Wastewater main (Material Type - Size) (including 

standard bedding & Groundwater barriers)
LF

Wastewater main (Extra Depth >15')  (Material Type - 

Size)
LF

Standard Manhole EA

Extra Depth Manhole (>15') EA

Flat Top Manhole (< 5') EA

Outside Drop manhole connection EA

Special Tie-ins/Connections to ex MH EA

Manhole Sealant (not Ramneck) EA

Jet & Clean, and Test Main and MHs LS

Wastewater Service (complete) EA

Steel Casing LF

Special Bedding CY

Asphalt Repair & Removal CY

Site Restoration & Reveg. CY

Traffic Control CY

Erosion Control LS

Public Wastewater System Subtotal

Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Asphalt Patching SY

Concrete Sidewalk R&R SY

Concrete Curbwalk R&R LF

Milling SY

Asphalt Removal SY

Removal and Repair Subtotal

Public Wastewater System

Removal and Repair
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Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Construction Surveying/Stalking Subtotal

Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Material Testing Subtotal

Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Record Drawings Subtotal

Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Construction Management Subtotal

Description
Units Unit Cost

Estimated 

Quantity
Item Cost

Soil Amendment SY

Underground Irrigation LS

Temporary Above Ground Irrigation LS

Final Grading SY

Seeding SY

Turf/Sod SY

Deciduous 2" Trees EA

Deciduous 1 1/2" Trees EA

Evergreen Trees 6 foot EA

Shrubs 3.5 gallon EA

Fences/Walls/Retaining Walls LF
Hardscape/furniture, trash receptacles, shelters, trails, 

sidewalks, etc. LS

Landscaping Subtotal

Public Water System Subtotal

Subtotal

Record Drawings

Construction Management

Landscaping

Construction Surveying/Stalking

Material Testing
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Public Wastewater System Subtotal

Landscaping Subtotal

Subtotal of ALL OTHER ITEMS

Total of the Public Improvements

15% Contingency and Inflation Total

Total Cost Estimate (including 15% contingency)

Total
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DEVELOPMENT CONSTRUCTION PERMIT 

 
Issuance Date:     

 

Project Name:    Project a.k.a:    
 
 

City and Developer contacts: See DCP Application and Agenda for names and phone numbers of all contact 
persons for this project. 

 

Fees:    Permit Application Fee (paid at the time of application) $ 30.00  
 

Development Bond or other approved surety: $ ______________ 
Amount of security deposited with the City to guarantee Permittee’s performance and warranty of all 
public improvements to be constructed as shown on the approved plans for the development. 

 

Form of security deposited with the City: Bond Letter of Credit Cashier's Check 
 

PERFORMANCE REQUIREMENTS OF THIS PERMIT: 
 

1. The Permittee shall require their Project Engineer to incorporate into all design drawings and 
specifications the certification of all materials testing by an Engineer. The Permittee shall have 
an Engineer prepare revised design drawings and secure City approval for all revisions to the 
Public Improvements Construction Plans, Utility Plans and related documents. The Permittee 
shall have an Engineer represent that the improvements are constructed in conformance with 
the approved Public Improvements Construction Plans, Utility Plans, related documents and the 
standards and specifications of the City. The Permittee shall provide record drawings prepared 
by an Engineer prior to the City’s acceptance of the constructed public improvements. (All 
reference above to the terms “Project Engineer” and “Engineer” shall mean a Professional 
Engineer licensed in Colorado.) 

 

2. All contractors who perform work on this project must be bonded and licensed in conformance with City 
requirements. 

 
3. Construction time restrictions: City Inspections hours and Project Schedule as defined at the 

Development Construction Permit Preconstruction Meeting. 
 

4. The applicant understands that additional permits may be required for this development project and the 
applicant shall secure those permits directly from the issuing departments. 

 
5. This permit, along with a complete set of all approved plans and documents for this project (Public 

Improvements Construction Plans, Utility plans, site plan, landscape plan, Development Agreement if 
applicable, soils report, pavement design, traffic study, drainage report, plat easements and any other 
official documents), shall be kept on the development site available for use by City staff doing inspections. 

 
6. Permit expiration pursuant to Chapter 6 of the Larimer County Urban Area Street Standards): 

 
 

 

Public Works Department | Transportation Engineering 

2525 West First Street, Loveland, CO 80537 
970.962.2524 | TDD: 970.962.2620 

cityofloveland.org 
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a. If construction has not begun within sixty (60) days from the date of issuance of this permit, this 
permit shall expire and the applicant will forfeit the permit fee paid for this permit, whereupon 
the applicant must re-apply for a new permit. 

 

b. In addition, this permit shall expire one year from the date of issuance. The applicant may apply 
for an extension by reapplication at least two weeks prior to the expiration date. Such application 
shall contain information sufficient to justify the granting of the extension. An extension may be 
granted for up to six months. 

 
7. Building permits and certificates of occupancy will only be issued when all conditions contained in the 

Development Agreement (if applicable) and Section 18.16.06 of the Loveland Municipal Code are met. If 
the Development Agreement does not specify times for completion of public improvements, or if there is 
no Development Agreement, then the improvement requirements specified in Section 18.16.06 of the 
Loveland Municipal Code shall apply, which provides that construction of all improvements shall be 
required prior to the time of issuance of the first building permit. 

 
8. Acceptance by the City of the public improvements shall be after (1) final inspection has been conducted 

by the City; (2) punch list items from the final inspection are completed and accepted by the City; and (3) 
required certifications from the licensed professional engineer that improvements are completed to City 
standards, specifications and approved Utility Plans; and the record drawings have been received and 
accepted by the City. 

 
9. The warranty on street improvements is for two (2) years from the date of initial acceptance by the City 

of the completed improvements, in accordance with Section 24.3 of the Larimer County Urban Area 
Street Standards, as applicable. 

 
10. The Public Works Inspector must be notified at least twenty-four (24) hours prior to any planned 

construction on this project. All required perimeter silt fencing and other erosion/sediment control best 
management practices (BMP’s) that can be installed prior to construction must be in place and inspected 
by the Public Works Inspector before any land disturbing activity begins. 

 
11. No work (including grading) shall be started in State Highway right-of-way until a permit is issued by the 

Colorado Department of Transportation to allow such work to begin. 
 

12. Other conditions: Performance and Warranty surety for the public improvements is required for this 
project in the amount of $  , as set forth above. The Applicant acknowledges that upon the 
City’s initial acceptance of the constructed improvements, the performance surety shall convert to 
warranty surety. The Applicant further acknowledges the City’s right to enforce the Applicant’s obligations 
against the posted surety, as applicable, and to additionally require the Applicant to complete Applicant’s 
obligations. 

Permittee’s acknowledgement signature: 
By signing this permit, I acknowledge that I am acting with the knowledge, consent, and authority of the owners 
of the property (including all owners having legal or equitable interest in the real property, as defined in Section 
1.04.020 of the City Code; and including common areas legally connected to or associated with the property 
which is the subject of this application) without whose consent and authority the requested action could not 
lawfully be accomplished. Pursuant to said authority, I hereby permit City officials to enter upon the property for 
purposes of inspection and, if necessary, to enter upon such property to perform work required of the applicant 
if the applicant were to fail to perform the required work. I also acknowledge that I have read this permit document 
with all its requirements and conditions, and I agree to all of the terms and conditions so stated in this permit. 

 

 
  

Applicant/Project Manager’s Signature 
 

Approval for issuance: 

Date 

 

 
  

City Engineer Approval Permit Issuance Date 


	Application Date: 
	Permit Application Fee: 
	Received by: 
	Construction Coordination Meeting Date: 
	Project Name as approved by the City: 
	Project AKA Marketing name if different from Project Name: 
	Project Location: 
	Individual Name: 
	Company Name: 
	Address: 
	Office: 
	Cell: 
	Fax: 
	Email: 
	Individual Name_2: 
	Company Name_2: 
	Address_2: 
	Office_2: 
	Cell_2: 
	Fax_2: 
	Email_2: 
	Individual Name_3: 
	Company Name_3: 
	Address_3: 
	Office_3: 
	Cell_3: 
	Fax_3: 
	Email_3: 
	Individual Name_4: 
	Company Name_4: 
	Address_4: 
	Office_4: 
	Cell_4: 
	Fax_4: 
	Email_4: 
	Individual Name_5: 
	Company Name_5: 
	Address_5: 
	Office_5: 
	Cell_5: 
	Fax_5: 
	Email_5: 
	Individual Name_6: 
	Company Name_6: 
	Address_6: 
	Office_6: 
	Cell_6: 
	Fax_6: 
	Email_6: 
	Individual Name_7: 
	Company Name_7: 
	Address_7: 
	Office_7: 
	Cell_7: 
	Fax_7: 
	Email_7: 
	Individual Name_8: 
	Company Name_8: 
	Address_8: 
	Office_8: 
	Cell_8: 
	Fax_8: 
	Email_8: 
	Individual Name_9: 
	Company Name_9: 
	Address_9: 
	Office_9: 
	Cell_9: 
	Fax_9: 
	Email_9: 
	Individual Name_10: 
	Company Name_10: 
	Address_10: 
	Office_10: 
	Cell_10: 
	Fax_10: 
	Email_10: 
	Individual Name_11: 
	Company Name_11: 
	Address_11: 
	Office_11: 
	Cell_11: 
	Fax_11: 
	Email_11: 
	Name 1: 
	Name 2: 
	Name 3: 
	Name 4: 
	Public infrastructure estimated cost: 
	Issuance Date: 
	Project aka: 
	project in the amount of: 
	Other contractors and parties involved in the project: 
	ApplicanProject Manager Signature: 
	City Engineer Approval: 
	Permit Issuance Date: 
	Project Name: 
	PZ: 
	undefined: 
	undefined_2: 
	Description of Project including purpose and other relevant information like phasing: 
	Location Describe property location and major crossroads: 
	Address of Existing Buildings or Property: 
	Legal Description Lots Blocks Tracts and Subdivision Name: 
	Date: 
	Unit CostCY: 
	Estimated QuantityCY: 
	Item CostCY: 
	Unit CostEA: 
	Estimated QuantityEA: 
	Item CostEA: 
	Unit CostEA_2: 
	Estimated QuantityEA_2: 
	Item CostEA_2: 
	Unit CostLF: 
	Estimated QuantityLF: 
	Item CostLF: 
	Unit CostEA_3: 
	Estimated QuantityEA_3: 
	Item CostEA_3: 
	Unit CostEA_4: 
	Estimated QuantityEA_4: 
	Item CostEA_4: 
	Vehicle Tracking PadRow1: 
	EARow1: 
	Unit CostRow7: 
	Estimated QuantityRow7: 
	Item CostRow7: 
	Vehicle Tracking PadRow2: 
	EARow2: 
	Unit CostRow8: 
	Estimated QuantityRow8: 
	Item CostRow8: 
	Item CostErosion Control Subtotal: 
	Unit CostLS: 
	Estimated QuantityLS: 
	Item CostLS: 
	Unit CostEA_5: 
	Estimated QuantityEA_5: 
	Item CostEA_5: 
	Unit CostSY: 
	Estimated QuantitySY: 
	Item CostSY: 
	Unit CostCY_2: 
	Estimated QuantityCY_2: 
	Item CostCY_2: 
	Unit CostCY_3: 
	Estimated QuantityCY_3: 
	Item CostCY_3: 
	Unit CostCY_4: 
	Estimated QuantityCY_4: 
	Item CostCY_4: 
	Unit CostCY_5: 
	Estimated QuantityCY_5: 
	Item CostCY_5: 
	Unit CostCY_6: 
	Estimated QuantityCY_6: 
	Item CostCY_6: 
	Unit CostSY_2: 
	Estimated QuantitySY_2: 
	Item CostSY_2: 
	Unit CostTON: 
	Estimated QuantityTON: 
	Item CostTON: 
	Unit CostTON_2: 
	Estimated QuantityTON_2: 
	Item CostTON_2: 
	Unit CostTON_3: 
	Estimated QuantityTON_3: 
	Item CostTON_3: 
	Unit CostSYIN: 
	Estimated QuantitySYIN: 
	Item CostSYIN: 
	Unit CostSY_3: 
	Estimated QuantitySY_3: 
	Item CostSY_3: 
	Unit CostCY_7: 
	Estimated QuantityCY_7: 
	Item CostCY_7: 
	Unit CostEA_6: 
	Estimated QuantityEA_6: 
	Item CostEA_6: 
	Unit CostEA_7: 
	Estimated QuantityEA_7: 
	Item CostEA_7: 
	Unit CostEA_8: 
	Estimated QuantityEA_8: 
	Item CostEA_8: 
	Unit CostEA_9: 
	Estimated QuantityEA_9: 
	Item CostEA_9: 
	Unit CostSY_4: 
	Estimated QuantitySY_4: 
	Item CostSY_4: 
	Median Cover Material ConcreteRow1: 
	SYRow1: 
	Unit CostRow21: 
	Estimated QuantityRow21: 
	Item CostRow21: 
	Median Cover Material ConcreteRow2: 
	SYRow2: 
	Unit CostRow22: 
	Estimated QuantityRow22: 
	Item CostRow22: 
	Item CostStreet Improvements Subtotal: 
	Unit CostEA_10: 
	Estimated QuantityEA_10: 
	Item CostEA_10: 
	Unit CostEA_11: 
	Estimated QuantityEA_11: 
	Item CostEA_11: 
	Unit CostLF_2: 
	Estimated QuantityLF_2: 
	Item CostLF_2: 
	Unit CostLF_3: 
	Estimated QuantityLF_3: 
	Item CostLF_3: 
	LF: 
	Text2: 
	Text3: 
	EA: 
	Text4: 
	Text5: 
	HeadwallsRow1: 
	EARow1_2: 
	Text6: 
	Text7: 
	Text8: 
	HeadwallsRow2: 
	EARow2_2: 
	Text9: 
	Text10: 
	Text11: 
	Text14: 
	Unit CostSY_5: 
	Estimated QuantitySY_5: 
	Item CostSY_5: 
	Unit CostSY_6: 
	Estimated QuantitySY_6: 
	Item CostSY_6: 
	Unit CostSY_7: 
	Estimated QuantitySY_7: 
	Item CostSY_7: 
	Unit CostSY_8: 
	Estimated QuantitySY_8: 
	Item CostSY_8: 
	Unit CostSY_9: 
	Estimated QuantitySY_9: 
	Item CostSY_9: 
	Unit CostSY_10: 
	Estimated QuantitySY_10: 
	Item CostSY_10: 
	Unit CostSY_11: 
	Estimated QuantitySY_11: 
	Item CostSY_11: 
	Unit CostEA_12: 
	Estimated QuantityEA_12: 
	Item CostEA_12: 
	Unit CostLF_4: 
	Estimated QuantityLF_4: 
	Item CostLF_4: 
	Unit CostLF_5: 
	Estimated QuantityLF_5: 
	Item CostLF_5: 
	Unit CostLF_6: 
	Estimated QuantityLF_6: 
	Item CostLF_6: 
	Unit CostLF_7: 
	Estimated QuantityLF_7: 
	Item CostLF_7: 
	Gluedown CurbRow1: 
	LFRow1: 
	Unit CostRow13: 
	Estimated QuantityRow13: 
	Item CostRow13: 
	Gluedown CurbRow2: 
	LFRow2: 
	Unit CostRow14: 
	Estimated QuantityRow14: 
	Item CostRow14: 
	Item CostPedestrian and Bikeway Facilities Subtotal: 
	Unit CostEA_13: 
	Estimated QuantityEA_13: 
	Item CostEA_13: 
	Unit CostEA_14: 
	Estimated QuantityEA_14: 
	Item CostEA_14: 
	Standard Street LightRow1: 
	EARow1_3: 
	Unit CostRow3: 
	Estimated QuantityRow3: 
	Item CostRow3: 
	Item CostStreet Lighting Subtotal: 
	Unit CostEA_15: 
	Estimated QuantityEA_15: 
	Item CostEA_15: 
	Unit CostEA_16: 
	Estimated QuantityEA_16: 
	Item CostEA_16: 
	Unit CostEA_17: 
	Estimated QuantityEA_17: 
	Item CostEA_17: 
	Unit CostEA_18: 
	Estimated QuantityEA_18: 
	Item CostEA_18: 
	Unit CostLF_8: 
	Estimated QuantityLF_8: 
	Item CostLF_8: 
	Unit CostLF_9: 
	Estimated QuantityLF_9: 
	Item CostLF_9: 
	Unit CostLF_10: 
	Estimated QuantityLF_10: 
	Item CostLF_10: 
	Unit CostLF_11: 
	Estimated QuantityLF_11: 
	Item CostLF_11: 
	Unit CostLF_12: 
	Estimated QuantityLF_12: 
	Item CostLF_12: 
	Unit CostLF_13: 
	Estimated QuantityLF_13: 
	Item CostLF_13: 
	Unit CostLF_14: 
	Estimated QuantityLF_14: 
	Item CostLF_14: 
	Unit CostLF_15: 
	Estimated QuantityLF_15: 
	Item CostLF_15: 
	LF_2: 
	Text15: 
	Text16: 
	LF_3: 
	Text17: 
	Text18: 
	LF_4: 
	Text19: 
	Text20: 
	SF: 
	Text21: 
	Text22: 
	EA_2: 
	Text23: 
	Text24: 
	Traffic SignalsRow1: 
	EARow1_4: 
	Text25: 
	Text26: 
	Text27: 
	Traffic SignalsRow2: 
	EARow2_3: 
	Text28: 
	Text29: 
	Text30: 
	Text33: 
	Unit CostLS_2: 
	Estimated QuantityLS_2: 
	Item CostLS_2: 
	Traffic ControlRow1: 
	LSRow1: 
	Unit CostRow2: 
	Estimated QuantityRow2: 
	Item CostRow2: 
	Item CostWork Zone Traffic Control Subtotal: 
	Unit CostSY_12: 
	Estimated QuantitySY_12: 
	Item CostSY_12: 
	Unit CostEA_19: 
	Estimated QuantityEA_19: 
	Item CostEA_19: 
	Unit CostEA_20: 
	Estimated QuantityEA_20: 
	Item CostEA_20: 
	Unit CostLF_16: 
	Estimated QuantityLF_16: 
	Item CostLF_16: 
	Unit CostLF_17: 
	Estimated QuantityLF_17: 
	Item CostLF_17: 
	Trickle Channel widthRow1: 
	LFRow1_2: 
	Unit CostRow6: 
	Estimated QuantityRow6: 
	Item CostRow6: 
	Trickle Channel widthRow2: 
	LFRow2_2: 
	Unit CostRow7_2: 
	Estimated QuantityRow7_2: 
	Item CostRow7_2: 
	Item CostStorm Drainage Facilities Subtotal: 
	Unit CostLS_3: 
	Estimated QuantityLS_3: 
	Item CostLS_3: 
	Unit CostLF_18: 
	Estimated QuantityLF_18: 
	Item CostLF_18: 
	Unit CostLS_4: 
	Estimated QuantityLS_4: 
	Item CostLS_4: 
	Unit CostEA_21: 
	Estimated QuantityEA_21: 
	Item CostEA_21: 
	Unit CostEA_22: 
	Estimated QuantityEA_22: 
	Item CostEA_22: 
	Unit CostEA_23: 
	Estimated QuantityEA_23: 
	Item CostEA_23: 
	Unit CostEA_24: 
	Estimated QuantityEA_24: 
	Item CostEA_24: 
	Unit CostEA_25: 
	Estimated QuantityEA_25: 
	Item CostEA_25: 
	Unit CostEA_26: 
	Estimated QuantityEA_26: 
	Item CostEA_26: 
	Unit CostLF_19: 
	Estimated QuantityLF_19: 
	Item CostLF_19: 
	Unit CostEA_27: 
	Estimated QuantityEA_27: 
	Item CostEA_27: 
	Unit CostEA_28: 
	Estimated QuantityEA_28: 
	Item CostEA_28: 
	Unit CostEA_29: 
	Estimated QuantityEA_29: 
	Item CostEA_29: 
	EA_3: 
	Text34: 
	Text35: 
	EA_4: 
	Text36: 
	Text37: 
	CY: 
	Text38: 
	Text39: 
	CY_2: 
	Text40: 
	Text41: 
	CY_3: 
	Text42: 
	Text43: 
	CY_4: 
	Text44: 
	Text45: 
	LS: 
	Text46: 
	Text47: 
	Erosion ControlRow1: 
	LSRow1_2: 
	Text48: 
	Text49: 
	Text50: 
	Erosion ControlRow2: 
	LSRow2: 
	Text51: 
	Text52: 
	Text53: 
	Text56: 
	Unit CostLS_5: 
	Estimated QuantityLS_5: 
	Item CostLS_5: 
	Unit CostLF_20: 
	Estimated QuantityLF_20: 
	Item CostLF_20: 
	Unit CostLF_21: 
	Estimated QuantityLF_21: 
	Item CostLF_21: 
	Unit CostEA_30: 
	Estimated QuantityEA_30: 
	Item CostEA_30: 
	Unit CostEA_31: 
	Estimated QuantityEA_31: 
	Item CostEA_31: 
	Unit CostEA_32: 
	Estimated QuantityEA_32: 
	Item CostEA_32: 
	Unit CostEA_33: 
	Estimated QuantityEA_33: 
	Item CostEA_33: 
	Unit CostEA_34: 
	Estimated QuantityEA_34: 
	Item CostEA_34: 
	Unit CostEA_35: 
	Estimated QuantityEA_35: 
	Item CostEA_35: 
	Unit CostLS_6: 
	Estimated QuantityLS_6: 
	Item CostLS_6: 
	Unit CostEA_36: 
	Estimated QuantityEA_36: 
	Item CostEA_36: 
	Unit CostLF_22: 
	Estimated QuantityLF_22: 
	Item CostLF_22: 
	Unit CostCY_8: 
	Estimated QuantityCY_8: 
	Item CostCY_8: 
	Unit CostCY_9: 
	Estimated QuantityCY_9: 
	Item CostCY_9: 
	Unit CostCY_10: 
	Estimated QuantityCY_10: 
	Item CostCY_10: 
	Unit CostCY_11: 
	Estimated QuantityCY_11: 
	Item CostCY_11: 
	Unit CostLS_7: 
	Estimated QuantityLS_7: 
	Item CostLS_7: 
	Erosion ControlRow1_2: 
	LSRow1_3: 
	Unit CostRow18: 
	Estimated QuantityRow18: 
	Item CostRow18: 
	Erosion ControlRow2_2: 
	LSRow2_2: 
	Unit CostRow19: 
	Estimated QuantityRow19: 
	Item CostRow19: 
	Item CostPublic Wastewater System Subtotal: 
	Unit CostSY_13: 
	Estimated QuantitySY_13: 
	Item CostSY_13: 
	Unit CostSY_14: 
	Estimated QuantitySY_14: 
	Item CostSY_14: 
	Unit CostLF_23: 
	Estimated QuantityLF_23: 
	Item CostLF_23: 
	Unit CostSY_15: 
	Estimated QuantitySY_15: 
	Item CostSY_15: 
	Unit CostSY_16: 
	Estimated QuantitySY_16: 
	Item CostSY_16: 
	Asphalt RemovalRow1: 
	SYRow1_2: 
	Unit CostRow6_2: 
	Estimated QuantityRow6_2: 
	Item CostRow6_2: 
	Asphalt RemovalRow2: 
	SYRow2_2: 
	Unit CostRow7_3: 
	Estimated QuantityRow7_3: 
	Item CostRow7_3: 
	Item CostRemoval and Repair Subtotal: 
	DescriptionRow1: 
	UnitsRow1: 
	Unit CostRow1: 
	Estimated QuantityRow1: 
	Item CostRow1: 
	Item CostConstruction SurveyingStalking Subtotal: 
	DescriptionRow1_2: 
	UnitsRow1_2: 
	Unit CostRow1_2: 
	Estimated QuantityRow1_2: 
	Item CostRow1_2: 
	DescriptionRow2: 
	UnitsRow2: 
	Unit CostRow2_2: 
	Estimated QuantityRow2_2: 
	Item CostRow2_2: 
	Item CostMaterial Testing Subtotal: 
	DescriptionRow1_3: 
	UnitsRow1_3: 
	Unit CostRow1_3: 
	Estimated QuantityRow1_3: 
	Item CostRow1_3: 
	Item CostRecord Drawings Subtotal: 
	DescriptionRow1_4: 
	UnitsRow1_4: 
	Unit CostRow1_4: 
	Estimated QuantityRow1_4: 
	Item CostRow1_4: 
	Item CostConstruction Management Subtotal: 
	Unit CostSY_17: 
	Estimated QuantitySY_17: 
	Item CostSY_17: 
	Unit CostLS_8: 
	Estimated QuantityLS_8: 
	Item CostLS_8: 
	Unit CostLS_9: 
	Estimated QuantityLS_9: 
	Item CostLS_9: 
	Unit CostSY_18: 
	Estimated QuantitySY_18: 
	Item CostSY_18: 
	Unit CostSY_19: 
	Estimated QuantitySY_19: 
	Item CostSY_19: 
	Unit CostSY_20: 
	Estimated QuantitySY_20: 
	Item CostSY_20: 
	Unit CostEA_37: 
	Estimated QuantityEA_37: 
	Item CostEA_37: 
	Unit CostEA_38: 
	Estimated QuantityEA_38: 
	Item CostEA_38: 
	Unit CostEA_39: 
	Estimated QuantityEA_39: 
	Item CostEA_39: 
	Unit CostEA_40: 
	Estimated QuantityEA_40: 
	Item CostEA_40: 
	Unit CostLF_24: 
	Estimated QuantityLF_24: 
	Item CostLF_24: 
	Unit CostLS_10: 
	Estimated QuantityLS_10: 
	Item CostLS_10: 
	Hardscapefurniture trash receptacles shelters trails sidewalks etcRow1: 
	LSRow1_4: 
	Unit CostRow13_2: 
	Estimated QuantityRow13_2: 
	Item CostRow13_2: 
	Hardscapefurniture trash receptacles shelters trails sidewalks etcRow2: 
	LSRow2_3: 
	Unit CostRow14_2: 
	Estimated QuantityRow14_2: 
	Item CostRow14_2: 
	Item CostLandscaping Subtotal: 
	Text59: 
	Text62: 
	Text65: 
	Text68: 
	Text71: 
	Text74: 
	Text77: 
	Date2: 
	Project Name2: 
	Date3: 
	Bond: Off
	LOC: Off
	Check: Off
	approved surety: 


